

**1001 Clarke Avenue
Benton Harbor, MI 49022
Phone: 269-925-6999
Fax: 269-925-0358**

Proposal # : 6323
Date Submitted: 7/23/2025

PROPOSAL SUBMITTED TO

Name: Kendra Spohn
Attn: Kendra Spohn
Address: 10 Whittaker Street
Mew Buffalo Mi. 49117
Phone: 847-532-4804
Email: kendra.spohn@cbrealty.com

WORK TO BE PERFORMED AT

912 Market St.
sewer line

<u>Item #</u>	<u>Description</u>	<u>Quantity</u>	<u>Unit</u>	<u>Cost</u>	<u>Total</u>
1	Mob to and from & road clusur	1	LSUM	\$ 4,250.00	\$4,250.00
2	saw cut asphalt	1	LSUM	\$ 2,100.00	\$2,100.00
3	asphalt removal	1	LSUM	\$ 3,500.00	\$3,500.00
4	excavate & install wye in main line	1	LSUM	\$ 7,500.00	\$7,500.00
5	back fill compact excavation	1	LSUM	\$ 4,500.00	\$4,500.00
6	directional drill 6" HDPE to address	1	LSUM	\$ 21,500.00	\$21,500.00
7	Drill 4" HDPE to basement at back of house	1	LSUM	\$ 4,500.00	\$4,500.00
8	inside plumbing hook up to new pipe	1	LSUM	\$ 2,800.00	\$2,800.00
9	asphalt road repair Church St	1	LSUM	\$ 6,000.00	\$6,000.00
10	sewer Cleanouts in tree lawn 3	1	LSUM	\$ 2,500.00	\$2,500.00
11	lawn restoration both ends of project	1	LSUM	\$ 2,500.00	\$2,500.00
12	alley & street patch at house asphalt	1	LSUM	\$ 4,500.00	\$4,500.00
13	sand back fill your half	1	LSUM	\$ 1,000.00	\$1,000.00
14	Gravel & sand for road & alley	1	LSUM	\$ 800.00	\$800.00
15		1	LSUM	\$ -	\$0.00
16	Posibal city part	1	LSUM	\$ -	\$0.00
17	Install second main line wye	1	LSUM	\$ 4,500.00	\$4,500.00
18	sand backfill	1	LSUM	\$ 1,000.00	\$1,000.00
19	Directional drill 40 Ft of 6" HDPE to tree lawn	1	LSUM	\$ 4,000.00	\$4,000.00
20	Gravel for road patch	1	LSUM	\$ 600.00	\$600.00
					\$0.00
		1		\$ -	\$0.00
					\$0.00
					\$0.00
					\$0.00
					\$0.00
				Subtotal:	\$78,050.00

Respectfully Submitted:

NOTE: This proposal may be withdrawn by us if not accepted within 30 days.

ACCEPTANCE OF PROPOSAL

The above prices and conditions are satisfactory and are hereby accepted. You are authorized to do the work as specified. Payments will be made within specified guidelines as stated above.